Proiectant:
Beneficiar:
Investitia:

S.C. BIROU DE PROIECTARE ABSTRUKT S.R.L. Covasna
Primaria Oras Covasna
Reabilitare strazi Oras Covasna 2018

Denumire proiect: Retele de apa potabila, canalizare menajera si canalizare pluviala
Proiect nr. ; faza:  141/2018/DALI

EVALUARE FINANCIARA

No. Obiectiv Valoare, fara TVA
Retea de apa potabila Retea de canaliz. menaj. Retea de canaliz. pluv. Total retele

1 |str. Bartok Bela - RON € - RON € 102,834 RON 21,618 € 102,834 RON 21,618 €
2 |str. Ady Endre - RON € - RON € 57,970 RON 12,187 € 57,970 RON 12,187 €
3 |str. Podului - RON € - RON € 261,262 RON 54,923 € 261,262 RON 54923 €
4 [str. Plevnei ~RON € ~RON € 118,137 RON 24,835 € 118,137 RON 24,835 €
5 |str. Butykak -RON € -RON € 78,875 RON 16,581 € 78,875 RON 16,581 €
6 |str. Luceafarului 60,131 RON 12,641 € 76,039 RON 15,985 € 67,703 RON 14,233 € 203,872 RON 42,858 €
7 |str. Stefan cel Mare 40,222 RON 8,456 € 50,171 RON 10,547 € 68,588 RON 14,419 € 158,981 RON 33,421 €
8 [str. Mihai Eminescu 136,836 RON 28766 €| 167,302 RON 35,170 € 204,808 RON 43,055 € 508,946 RON 106,991 €
9 \?:Czslfelc;f/:e retele 3,558 RON 748 € 4,403 RON 926 € -RON € 7,960 RON 1,673 €
10 gli;/;rse si neprevazute 12,037 RON 2,530 € 14,896 RON 3131€ 48,009 RON 10,092 € 74,942 RON 15,754 €
TOTAL, LEI FARA TVA 252,784 RON 53,140€| 312,809 RON 65,759 € 1,008,186 RON 211,942 € 1,573,780 RON 330,841 €
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